STATE OF CALI FORNI A BI D SUMMARY

I'N SAN DI EGO COUNTY | N SAN DI EGO
AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 10/ 13/ 05
CONTRACT NUMBER 11-2379U4
LOCATI ON 11-SD-15-2.3/R6. 1

I NSTALL TRANSPORTATI ON SYSTEMS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

10/ 17/ 05
CONTRACT CODE 'B '
102 CONTRACT | TEMS

FEDERAL AID ACI M X073-(079)N

TOTAL NUMBER OF WORKI NG DAYS 300

PERCENT OVER EST 14. 66

PROPGOSALS | SSUED 10 FUND TOTAL HB4N 7,268, 000
NUMBER OF BI DDERS 1 ENG NEERS EST 5,131, 613. 50 AMOUNT OVER 752, 099. 50
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5, 883, 713. 00 1 GOLDEN STATE UTILITY CO

P O BOX 2968
TURLOCK CA 95380

209 634-4981
00401136

FAX 209 634-0196



11-2379U4 Bl D245
11-SD-15-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 13/ 05 10/ 17/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170

ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170

CROSSTOVWN ELECTRI CAL
5463 DI AZ STREET
| RW NDALE CA 91706

DI VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON STREET
W NCHESTER CA 92596

MEDI NA CONSTRUCT! ON
2537 RUBI DOUX BLVD
RI VERSI DE CA 92509

PAYCO SPECI ALTI ES
120 N SECOND AVENUE
CHULA VI STA CA 91910

PENHALL COVPANY
5775 EASTGATE DRI VE
SAN DI EGO CA 92121

SM TH AND SON
5426 FI FTH STREET
FALLBROOK CA 92028

VETAL BEAM GUARD RAIL, FENCI NG CABLE RAI LI NG

SI GN STRUCTURE

| NTEGRATI ON ( PARTI AL)

I RRI GATI ON, HI GHWAY PLANTI NG AND ERGCSI ON CONTROL

PAVI NG AND CI VI L (PARTI AL)

STRI PI NG

ACCESS OPENI NG, APPROACH SLABS AND CORE CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)



11-2379U4 Bl D245

11-SD-15-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 4,500. 00 4, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 180 825. 00 148, 500. 00
3 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 375. 00 3, 375. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 25, 000. 00 25, 000. 00
5 (S) 074023 TEMPORARY EROSI ON CONTROL M 11, 300 1.25 14, 125. 00
6 (S) 074028 TEMPORARY FI BER ROLL M 1, 320 17. 00 22,440. 00
7 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 25, 000. 00 25, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 32, 650. 00 32, 650. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 80, 000. 00 80, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 000. 00 10, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 70 400. 00 28, 000. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 4 150. 00 600. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 1,970 20. 00 39, 400. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT %24 10, 500 5.50 57, 750. 00
15 153531 ACCESS OPENI NG, SOFFI T EA 7 3, 800. 00 26, 600. 00
16 170101 DEVELOP WATER SUPPLY LS LUMP SUM 4,500. 00 4, 500. 00
17 (S) 190101 ROADWAY EXCAVATI ON VB 65 250. 00 16, 250. 00
18 (S) 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 230 350. 00 80, 500. 00
(AERI ALLY DEPGCSI TED LEAD)
19 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 9, 000. 00 9, 000. 00
20 (SF) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 30.7 500. 00 15, 350. 00
21 (SF) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 19.3 400. 00 7,720. 00
22 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 150, 000. 00 150, 000. 00
23 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1 2, 000. 00 2, 000. 00
24 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 1, 400 1.25 1, 750. 00
25 (S) 203021 FI BER ROLLS M 3, 040 17.00 51, 680. 00
26 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 4 450. 00 1, 800. 00
27 (S) 037381 PURE LI VE SEED ( ERCSI ON CONTRCOL) TYPE 1 KG 21 160. 00 3, 360. 00
28 (S) 037382 PURE LI VE SEED ( EROSI ON CONTRCL) TYPE 2 KG 1.5 660. 00 990. 00
29 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 25 30. 00 750. 00
30 (S) 203061 STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL) KG 140 6. 00 840. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 25, 000. 00 25, 000. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 135, 000. 00 135, 000. 00
33 (S) 260201 CLASS 2 AGGREGATE BASE VB 240 400. 00 96, 000. 00
34 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 3.5 750. 00 2,625.00
35 (S) 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 930 120. 00 231, 600. 00
36 (S) 394001 PLACE ASPHALT CONCRETE DI KE M 2,150 15. 00 32, 250. 00



11-2379U4 Bl D245

11- SD- 15- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 440 60. 00 26, 400. 00
AREA)
38 (S) 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 3 750. 00 2, 250. 00
39 (F) 040021 STRUCTURAL CONRETE, APPROACH SLAB VB 10 4, 500. 00 45, 000. 00
(TYPE R MODI FI ED)
40 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 6 5, 000. 00 30, 000. 00
41 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 6 3, 800. 00 22, 800. 00
42 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 277 50. 00 13, 850. 00
43 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 8, 330 9. 00 74, 970. 00
44 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 8, 330 2. 00 16, 660. 00
45 (S) 037383 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 6.7 5, 000. 00 33, 500. 00
Pl LI NG FOR CHANGEABLE MESSAGE S| GN
46 731501 M NOR CONCRETE ( CURB) VB 1.5 2,500. 00 3, 750. 00
47 (S) 802584 0.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 825. 00 1, 825. 00
48 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 10 50. 00 500. 00
49 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 73 190. 00 13, 870. 00
50 (S) 839521 CABLE RAI LI NG M 7 275. 00 1, 925. 00
51 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 1, 200. 00 3, 600. 00
52 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 500. 00 7, 000. 00
53 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 3, 430 4.00 13, 720. 00
54 037384 CORE DRI LL CABI NET FOUNDATI ON EA 10 1, 200. 00 12, 000. 00
55 037385 TRENCH DELI NEATOR EA 52 250. 00 13, 000. 00
56 860530 CHANGEABLE MESSAGE S| GN SYSTEM EA 1 7,500. 00 7,500. 00
57 037386 1A POLE EA 2 6, 000. 00 12, 000. 00
58 037387 PHOTOELECTRI C UNI T EA 5 900. 00 4,500. 00
59 860620 TYPE |11 SERVI CE EQUI PVENT ENCLOSURE EA 9 4, 250. 00 38, 250. 00
60 037388 MODI FY SERVI CE EQUI PVENT EA 8 600. 00 4, 800. 00
61 860762 SI ZE 27 CONDUI T M 3, 960 75. 60 299, 376. 00
62 860764 SI ZE 53 CONDUI T M 4,190 86. 40 362, 016. 00
63 860765 SI ZE 78 CONDUI T M 800 226. 80 181, 440. 00
64 037389 MULTI DUCT CONDUI T SYSTEM ( 4) M 720 280. 80 202, 176. 00
65 037390 MULTI DUCT CONDUI T SYSTEM ( 8) M 7,070 170. 00 1, 201, 900. 00
66 (SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 352 250. 00 88, 000. 00
67 860810 | NDUCTI VE LOOP DETECTOR EA a4 750. 00 33, 000. 00
68 037391 CLOSED CI RCUI T TELEVI SI ON CABI NET AND EA 12 5, 000. 00 60, 000. 00
FOUNDATI ON
69 037392 CLOSED CI RCUI T TELEVI SI ON 40 POLE AND EA 13 7,500. 00 97, 500. 00

FOUNDATI ON



11-2379U4 Bl D245

11-SD-15-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
10/ 13/ 05 10/ 17/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 037393 CLCSED CIRCUI'T TELEVI SI ON 45 POLE EA 1 8, 850. 00 8, 850. 00
71 037394 CAMERA UNI' T EA 13 5, 250. 00 68, 250. 00
72 037395 VI DEO ENCODER EA 13 1, 450. 00 18, 850. 00
73 037396 CAMERA CABLE ASSEMBLY EA 13 1, 150. 00 14, 950. 00
74 037397 I NSTALL STATE- FURNI SHED 170 CONTROLLER EA 8 125. 00 1, 000. 00
I N EXI SI TI NG CABI NET
75 037398 I NSTALL STATE- FURNI SHED 170 CONTROLLER EA 5 4,000. 00 20, 000. 00
ASSEMBLY AND FCUNDATI ON
76 037399 REPLACE STATE- FURNI SHED CABI NET EA 2 1, 000. 00 2, 000. 00
77 867014 12 SI NGLEMCDE FI BER OPTI C CABLE M 3, 060 8. 00 24, 480. 00
78 867019 60 SI NGLEMODE FI BER OPTI C CABLE M 14, 900 6. 00 89, 400. 00
79 037400 84 SI NGLEMODE FI BER OPTI C CABLE M 14, 900 7.00 104, 300. 00
80 037401 MEDI A CONVERTOR EA 29 2, 000. 00 58, 000. 00
81 037402 SERI AL TO ETHERNET CONVERSI ON UNI T EA 46 850. 00 39, 100. 00
82 037403 VERY H GH SPEED DI G TAL SUBSCRI BER LI NE EA 9 1, 750. 00 15, 750. 00
SW TCH AND ASSEMBLY
83 037404 VERY Hl GH SPEED DI G TAL SUBSCRI BER LI NE EA 30 695. 00 20, 850. 00
CUSTOVER PREM SES EQUI PMENT
84 037405 FREE SPACE OPTICAL UNIT EA 2 22,000. 00 44,000. 00
85 037406 FSO MEDI A CONVERTER EA 2 1, 385. 00 2,770.00
86 037407 JUNCTI ON BOX W TH SPLI CE TRAY EA 2 1, 150. 00 2, 300. 00
87 037408 W RELESS BRI DGE CONVERTER EA 2 5, 295. 00 10, 590. 00
88 037409 ANTENNA ASSEMBLY EA 2 1, 000. 00 2, 000. 00
89 037410 UPLI NK SW TCH EA 2 3, 550. 00 7,100. 00
90 037411 MULTI PO NT MEDI A CONVERTER EA 2 10, 975. 00 21, 950. 00
91 037412 MJULTI MODE FI BER OPTI C CABLE M 80 7.00 560. 00
92 867130 FI BER OPTI C SPLI CE CLOSURE EA 16 1, 800. 00 28, 800. 00
93 037413 FI BER CPTI C SPLI CES EA 990 52. 00 51, 480. 00
94 037414 FI BER DI STRI BUTION UNI T EA 31 1, 900. 00 58, 900. 00
95 037415 CONDUCTORS M 11, 200 4.00 44, 800. 00
96 037416 LOCP DETECTOR LEAD-I N CABLE M 11, 700 4.50 52, 650. 00
97 037417 OUTDOOR CATEGORY 5E CABLE M 5, 910 5. 00 29, 550. 00
98 869040 PULL BOX EA 140 850. 00 119, 000. 00
99 037418 FI BER OPTI C VAULT EA 15 6, 500. 00 97, 500. 00
100 037419 FI BER REI NFORCED POLYMER BOX EA 4 4,500. 00 18, 000. 00
101 869080 TRAI NI NG LS LUWP SUM 15, 000. 00 15, 000. 00
102 999990 MOBI LI ZATI ON LS LUMP SUM 475, 000. 00 475, 000. 00

TOTAL 5, 883, 713. 00



